



**PLANT CONTROL SYSTEM I/O REPLACEMENT
PROJECT – PHASE 1, FILTER PLANT
District Project No. 7339**

Draft Summary of Bids

Bid Opening: **October 18, 2018 / 10:00 A.M.**

Engineer's Estimate: **\$775,000**

No.	Bidder	Total Bid
1	Con J. Franke Electric Inc.	\$618,100
2	D.W. Nicholson Corporation	\$733,900
3	Bockmon & Woody Electric Company, Inc.	\$740,958
4	Contra Costa Electric	\$929,433
5	Becker Electric Inc.	\$986,251

Subcontractor Lists		
	Subcontractor	Work Description
Contractor 1	MCC Controls LLC, dba Primex	Build I/O Back Panels & Components
Contractor 2	None	
Contractor 3	MCC Controls LLC, dba Primex	PLC Controls
Contractor 4	Technical Systems Inc.	Process Control System
Contractor 5	None	