



PLANT CONTROL SYSTEM I/O REPLACEMENT PROJECT – PHASE 2, SECONDARY PROCESS

District Project No. 7339B

Draft Summary of Bids

Bid Opening: May 6, 2020, 3 PM

Engineer’s Estimate: \$1,300,000

No.	Bidder	Total Bid
1	Bockmon & Woody Electric Co., Inc.	\$1,222,200
2	Con J. Franke Electric, Inc.	\$1,234,700
3	Telstar Instruments	\$1,239,931
4	Anvil Power Inc.	\$1,334,600
5	D.W. Nicholson Corporation	\$1,354,500
6	C. Overaa & Co.	\$1,400,000
7	Fort Bragg Electric, Inc.	\$1,508,646
8	Blocka Construction, Inc.	\$1,623,000
9	Saboo, Inc.	\$1,695,000

Subcontractor Lists		
	Subcontractor	Work Description
Contractor 1	Primex	Instrumentation
Contractor 2	None	
Contractor 3	Integrity Data Fiber	Fiber Terminations & Testing
Contractor 4	Technical Systems Inc.	System Integration
	Ahlborn Structural Steel	Structural Steel
Contractor 5	Professional Telecommunications Services, Inc.	Fiber
Contractor 6	HGH Electric	Electrical & Instrumentation
Contractor 7	None	
Contractor 8	Primex	Integration
	Point One Electrical Systems	Fiber Terminations
Contractor 9	Full Service Electric	Electrical